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ACIM-080-2(344)82E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in YOLO COUNTY IN AND NEAR
WEST SACRAMENTO FROM THE YOLO CAUSEWAY (WEST) TO THE YOLO CAUSEWAY (EAST) AND FROM
0.4 KM WEST OF ENTERPRISE BOULEVARD UNDERCROSSING TO THE SACRAMENTO RIVER BRIDGE
OVERHEAD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 28, 2004.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal
and Contract, and the Federal Minimum Wages with Modification Number 9 dated 8-27-04.

Project Plan Sheets 19, 20, 21, and 22 are revised.  Half-sized copies of the revised sheets are attached for substitution
for the like-numbered sheets.

In the Special Provisions, Section 10-1.14, "PAYMENTS," in the second paragraph after "A" the following is added:

B.  Lead Compliance Plan $2,000.00

In the Special Provisions, Section 10-1.18, "EXISTING HIGHWAY FACILITIES," the following subsections are added
as follows:

"ADJUST FRAME AND GRATE TO GRADE
Frames and grates of existing drainage inlets shall be adjusted to grade in conformance with the

provisions in Section 15-2.05, "Reconstruction," of the Standard Specifications.

ADJUST OVERSIDE DRAIN
Existing overside drains, at locations shown on the plans to be adjusted, shall be adjusted to meet the

standard plans.
Overside drains shall be adjusted after the final layer of asphalt concrete has been placed.
The contract unit price paid for adjust overside drain shall include full compensation for furnishing all

labor, materials, tools, equipment, and incidentals, and for doing all the work involved in adjustting the
overside drain, complete in place, including the asphalt concrete, as shown on the standard plans, as
specified in the Standard Specifications and these special provisions, and as directed by the Engineer."
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In the Special Provisions, Section 10-1.18, "EXISTING HIGHWAY FACILITIES," subsections "ADJUST INLET," and
"RECONSTRUCT ASPHALT CONCRETE OVERSIDE DRAIN," are deleted.

In the Special Provisions, Section 10-3.07, "BONDING AND GROUNDING," the fifth paragraph is revised as follows:

"Equipment bonding and grounding conductors are required in conduits, except when the conduits
contain combinations of fiber optic cable, or signal interconnect cable.  A No. 8 minimum, bare copper
wire shall run continuously in circuits, except for series lighting circuits, where No. 6 bare copper wire
shall run continuously.  The bonding wire size shall be increased to match the circuit breaker size in
conformance with the Code, or shall be as shown on the plans.  Conduits to be installed for future
conductors may omit the copper wire."

In the Special Provisions, Section 10-1.34, "REINFORCEMENT," the first paragraph is revised as follows:

"Reinforcement shall conform to the provisions in Section 52, "Reinforcement," of the Standard
Specifications."

In the Proposal and Contract, the Engineer's Estimate items 11, 16, 17, 18, 19, 22, 23, 24, 25, 26, 27, 28, 30, 46, 47, 48,
51, and 53 are revised, item 57 is deleted and items 58, 59, 60, 61, 62, and 63 are added as attatched.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
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Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 125

3 074017 PREPARE WATER POLLUTION
CONTROL PROGRAM

LS LUMP SUM LUMP SUM

4 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

5 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

6
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

7 033508 TRAFFIC PLASTIC DRUMS EA 160

8
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

9
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 190

10
(S)

150662 REMOVE METAL BEAM GUARD
RAILING

M 3430

11 150771 REMOVE ASPHALT CONCRETE DIKE M 6750

12 150846 REMOVE CONCRETE PAVEMENT M2 810

13 150857 REMOVE ASPHALT CONCRETE
SURFACING

M2 4810

14 152437 ADJUST OVERSIDE DRAIN EA 22

15 152439 ADJUST FRAME AND GRATE TO
GRADE

EA 3

16
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 126 000

17 190101 ROADWAY EXCAVATION M3 60

18 198007 IMPORTED MATERIAL (SHOULDER
BACKING)

M3 860

19 260201 CLASS 2 AGGREGATE BASE M3 710

20 260210 AGGREGATE BASE (APPROACH
SLAB)

M3 78
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Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 374206 SEAL RANDOM CRACKS LNKM 30

22 390152 ASPHALT CONCRETE TONN 19 900

23 390165 ASPHALT CONCRETE (OPEN
GRADED)

TONN 1360

24 390207 RUBBERIZED ASPHALT CONCRETE
(TYPE O)

TONN 4910

25 391031 PAVING ASPHALT (BINDER-
PAVEMENT REINFORCING FABRIC)

TONN 57

26 393001 PAVEMENT REINFORCING FABRIC M2 48 400

27 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 2580

28 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 4170

29 401108 REPLACE CONCRETE PAVEMENT
(RAPID STRENGTH CONCRETE)

M3 1560

30
(S)

420201 GRIND EXISTING CONCRETE
PAVEMENT

M2 72 400

31 510087 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE R)

M3 765

32 510800 PAVING NOTCH EXTENSION M3 21

33 511118 CLEAN EXPANSION JOINT M 127

34
(S)

519120 JOINT SEAL (MR 15 MM) M 451

35 033509 HIGHWAY POST MARKER EA 1

36 820118 GUARD RAILING DELINEATOR EA 29

37 820151 OBJECT MARKER (TYPE L-1) EA 4

38
(S)

832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 3340

39
(S)

839551 TERMINAL SECTION (TYPE B) EA 4

40
(S)

839552 TERMINAL SECTION (TYPE C) EA 4
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Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(S)

839553 END SECTION EA 5

42
(S)

839559 TERMINAL SYSTEM (TYPE ET) EA 1

43
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 7

44
(S)

839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 2

45
(S)

839569 TERMINAL ANCHOR ASSEMBLY
(TYPE CA)

EA 4

46
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 190

47
(S)

840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 24 300

48
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 2710

49
(S)

840564 200 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 3.66 M - 0.92 M)

M 340

50
(S)

840570 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 10.98 M - 3.66 M)

M 18 600

51
(S)

840571 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 5.18 M - 2.14 M)

M 680

52
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 1820

53 850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 3310

54
(S)

033510 MODIFY TRAFFIC MONITORING
STATION (LOCATION 1)

LS LUMP SUM LUMP SUM

55
(S)

033511 MODIFY TRAFFIC MONITORING
STATION (LOCATION 2)

LS LUMP SUM LUMP SUM

56
(S)

033512 MODIFY TRAFFIC MONITORING
STATION (LOCATION 3)

LS LUMP SUM LUMP SUM

57 BLANK

58
(S)

150704 REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE

M 110

59
(S)

150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 580

60
(S)

150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 9
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Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 150722 REMOVE PAVEMENT MARKER EA 61

62 190110 LEAD COMPLIANCE PLAN LS LUMP SUM

63 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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